



Russo Barr Associates, Inc.

33 Center Street, 2nd Floor
Burlington, MA 01803

781-273-1537 tel
781-273-1695 fax

ADDENDUM NO. 1

TO: Prospective Bidders

PROJECT: Parking Garage Improvements
New Bedford Bus Terminal
Southeast Regional Transit Authority
134 Elm Street
New Bedford, Massachusetts
RBA Project No. 2013002.00

FROM: Russo Barr Associates, Inc.
33 Center Street, 2nd Floor
Burlington, MA 01803
(781) 273-1537

DATE: April 8, 2013

This addendum modifies the Project Manual dated March 27, 2013 as noted below. Acknowledge receipt of this addendum in the space provided on the bid form. Failure to do so may subject the Bidder to disqualification. The Bid Due date for Filed Sub-Bidders remains April 11, 2013 at 2:00 p.m. The Bid Due date for General Bidders remains April 18, 2013 at 2:00 p.m.

This addendum consists of one (1) page including this one.

Clarification to Specifications

Section 09 90 00 - PAINTING

1. Paint removal at stairwell interiors shall be performed using a wet slurry blasting method. Blast media and water pressure shall be of appropriate hardness and strength to completely remove paint without damaging CMU block wall.
2. The removal of paint from the ceiling of the 2nd floor shall be performed using medium water pressure, to remove all loose paint in its entirety, while not damaging the existing galvanizing coating. Paint shall also be removed in its entirety in areas of rusted steel decking. Any paint on the underside of the steel deck areas, which remains well adhered after being subjected to medium pressure blasting can remain.

Phasing of Work

Levels 2 & 3 and all ramps serving each parking level will be closed to the public entirely, from **June 1, 2013 to July 30, 2013**. All work in these areas must be completed during that time frame. Contractors may begin mobilization and work not affecting parking and access to the parking levels, before June 1, 2013.